# GOVERNMENT OF INDIA MINISTRY OF HOME AFFAIRS (PROCUREMENT WING) JAISALMER HOUSE, 26 MAN SINGH ROAD, NEW DELHI – 110 011

TEL NO. 91-011-23387306 FAX NO. 91-011-23386764

No: D/21013/3273/20.08.2018/P-1 Dated, the 04 Feb'2019

## CORRIGENDUM NO. 2 OPEN TENDER ENQUIRY (OTE)

REF: OPEN TENDER ENQUIRY (OTE) NO: D/21013/3273/20.08.2018/P-I DATED 19.12.2018 FLOATED CPP PORTAL AND SCHEDULED TO BE OPENED ON 12.02.2019 (TECH BID) FOR SUPPLY, INSTALLATION AND COMMISSIONING OF HARDWARE AND SOFTWARE TRAINING INFRASTRUCTURE FOR APCO PHASE-II RADIO TRUNKING SYSTEM AT CPRTI, NEW DELHI.

Open Tender Enquiry for supply, installation and commissioning on the subject system was floated on CPP Portal on 19.12.2018. The bid submission start date is to be start from 04.02.2019 at 0300 PM. The following changes are hereby made in date schedule. These dates wherever it is defined in the text of the tender documents may be treated as amended accordingly.

S.No	Activities	Amendments		
		FOR	Read	
1	Bid Submission Start Date	04/02/2019 at 0300 PM	19/02/2019 at 0300 PM	
2.	Time & Date of receipt of bid on line	11/02/2019 at 0300 PM	26/02/2019 at 0300 PM	
3.	Time & Date of opening of (Techno-Commercial) Bid on line	12/02/2019 at 0330 PM	27/02/2019 at 0330 PM	
4.		180 days from the date of opening of Tender i.e 10.08.2019	180 days from the date of opening of Tender i.e <b>25</b> .08.2019	

2. All other terms and conditions will remain unchanged. The bidders may submit their bids accordingly.

(Indel Jeet Chawla)

Second-in-Command (Procurement)
For and on behalf of the President of India

# copy to:-

1.	Director, DCPW, Block No. 9, CGO Complex, Lodhi Road, New Delhi-110003.	
2.	Joint Director (Trg), Central Police Radio Training Institute, Vandematram Marg, New Delhi-110060.	
3	Ministry of External Affairs, UOI New Delhi.	With requested to forward copy of corrigendum notice to the Ambassador / High commissioner of Embassies of those countries who are likely suppliers of subject store.
4	The Section Officer (IT), IT Cell Website room no. 10, MHA, North Block, New Delhi-110001.	With requested to get it incorporated in the official website of the Ministry of Home Affairs.

A Journ

# Government eProcurement System

## eProcurement System Government of India

#### **Published Corrigendum Details**

Date: 04-Feb-2019 12:24 PM

Print

	Quantity 111
Organisation Cha	n: Police Modernisation(PM),MHA  Procurement Wing(PW),PM,MHA
Tender I	D: 2018_PMMHA_420910_1
Tender Ref N	o: No D.21013.3273.20.08.2018.P.1
Tender Tit	Supply, Installation and Commissioning of stores for Creation Of Training Infrastructure of APCO Phase-II Radio Trunking System At CPRTI, New Delhi of Directorate Of Coordination Police Wireless (DCPW) Ministry Of Home Affairs)
Corrigendum Typ	e : Date

### Corrigendum:2

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Corrigendum No.3	Corrigendum No.3 for amendments in dates etc	04-Feb-2019 12:24 PM	Corrd3.pdf	51.1

Critical Dates				
Publish Date	19-Dec-2018 05:00 PM	Bid Opening Date	27-Feb-2019 03:30 PM	
Document Download/Sale Start Date	19-Dec-2018 05:00 PM	Document Download/Sale End Date	26-Feb-2019 03:00 PM	
	19-Dec-2018 05:00 PM	Clarification End Date	26-Dec-2018 12:00 PM	
Bid Submission Start Date	19-Feb-2019 03:00 PM	Bid Submission End Date	26-Feb-2019 03:00 PM	
Pre Bid Meeting Date	31-Dec-2018 11:00 AM			

#### Corrigendum:1

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Corrigendum No. 1	Corrigendum for extension of Bid submission start date	17-Jan-2019 03:35 PM	Corrd1APCO.pdf	44.77

Critical Dates			
Publish Date	19-Dec-2018 05:00 PM	Bid Opening Date	12-Feb-2019 03:30 PM
Document Download/Sale Start Date	19-Dec-2018 05:00 PM	Document Download/Sale End Date	11-Feb-2019 03:00 PM
Clarification Start Date	19-Dec-2018 05:00 PM	Clarification End Date	26-Dec-2018 12:00 PM
Bid Submission Start Date	04-Feb-2019 03:00 PM	Bid Submission End Date	11-Feb-2019 03:00 PM
Pre Bid Meeting Date	31-Dec-2018 11:00 AM		

#### **Details Before Corrigendum**

Publish Date	19-Dec-2018 05:00 PM	Bid Opening Date	30-Jan-2019 03:30 PM
Document Download/Sale Start Date	19-Dec-2018 05:00 PM	Document Download/Sale End Date	29-Jan-2019 03:00 PM
Clarification Start Date	19-Dec-2018 05:00 PM	Clarification End Date	26-Dec-2018 12:00 PM
Bid Submission Start Date	21-Jan-2019 03:00 PM	Bid Submission End Date	29-Jan-2019 03:00 PM
Pre Bid Meeting Date	31-Dec-2018 11:00 AM		